INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID T200907401.01 COUNTIES NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
STATE/FEDERAL AID NO: EBHN-N203(7) CONTRACT TIME : 110 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) EBHN-N203 (7
PLACE SCOUR PROTECTION MEASURES AT BRIDGES 1-026 AND 1-033.
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/10/10 to vendor JJID INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 443,307.00 167.5250% 100.0000%
1 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 264,621.35 100.0000% 59.6926%
2 MERIT CONSTRUCTION ENGINEERS, INC., 5700 KIRKWOOD HWY SUITE 201, WILMINGTON, DE,$ 277,077.50 104.7072% 62.5024%
3 TECHNIVATE, ., 1020 BROAD RUN ROAD, LANDENBERG, PA, 19350 $ 294,141.40 111.1556% 66.3516%
4 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 372,690.62 140.8392% 84.0705%
5 JMC CONTRACTORS, INC., 38 STEPHEN DR, GLEN MILLS, PA, 19342 $ 382,624.50 144.5932% 86.3114%
6 7ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 402,669.50 152.1682% 90.8331%
I( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE |JJID INC |[MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et s
SECTION 0001 BR 1-026
| | |
0010 201000 LUMP | 7500.00000 7500.00 | 3425.00000 3425.00] 6000.00000 6000.00
CLEARING AND GRUBBING | | |
0020 203000 288.000 CY | 50.00000 14400.00]| 18.26000 5258.88 | 25.00000 7200.00
CHANNEL EXCAVATION | |
0030 251000 560.000 LF | 3.00000 1680.00| 1.11000 621.60]| 1.00000 560.00
SILT FENCE | | |
0040 263000 2.000 EACH | 1250.00000 2500.00| 1000.00000 2000.00| 500.00000 1000.00
SUMP PIT, TYPE 1 | |
0050 265500 LUMP | 20000.00000 20000.00 | 10500.00000 10500.00]| 20000.00000 20000.00
STREAM DIVERSION | |
0060 268000 80.000 TON | 45.00000 3600.00] 35.23000 2818.40] 25.00000 2000.00
STABILIZED CONSTRUCTION ENTRANCE | |
0070 270000 2.000 EACH | 1500.00000 3000.00] 976.08000 1952.16| 1000.00000 2000.00
PORTABLE SEDIMENT TANK | | |
0080 302007 1.500 cCY | 100.00000 150.00]| 221.44000 332.16 75.00000 112.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 302011 230.000 TON | 45.00000 10350.00]| 41.73000 9597.90 32.00000 7360.00
DELAWARE NO. 3 STONE | | |
0100 701020 20.000 LF | 20.00000 400.00]| 71.85000 1437.00| 40.00000 800.00
| | |
| | |

AND GUTTER, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |[MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0110 705001 12.000 SF | 100.00000 1200.00] 60.03000 720.36| 30.00000 360.00
P.C.C. SIDEWALK, 4" | |
0120 712006 6.000 SY | 75.00000 450.00| 78.73000 472.38] 50.00000 300.00
RIPRAP, R-5 | | |
0130 712517 6130.000 SF | 18.00000 110340.00] 12.76000 78218.80]| 14.00000 85820.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0140 712531 230.000 cCY | 50.00000 11500.00]| 41.94000 9646.20]| 22.00000 5060.00
CHANNEL BED FILL | |
0150 713003 6.000 SY | 5.00000 30.00] 3.90000 23.40] 5.00000 30.00
GEOTEXTILES, RIPRAP | | |
0160 732000 1422.000 SY | 15.00000 21330.00] 5.47000 7778.34] 3.50000 4977.00
TOPSOIL, 4" DEPTH | |
0170 734013 1340.000 sSY | 6.00000 8040.00] 0.76000 1018.40] 0.80000 1072.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0180 734015 82.000 SY | 15.00000 1230.00] 2.16000 177.12] 3.00000 246.00
PERMANENT GRASS SEEDING, WET GROUND | |
0190 735533 1422.000 SY | 5.00000 7110.00] 2.16000 3071.52] 1.10000 1564.20
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0200 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0210 743004 28.000 EADY | 125.00000 3500.00] 84.43000 2364.04] 115.00000 3220.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 763000 LUMP | 11870.00000 11870.00]| 8500.00000 8500.00] 6090.00000 6090.00
INITIAL EXPENSE | |
0230 763500 LUMP | 7500.00000 7500.00 ] 2700.00000 2700.00] 3000.00000 3000.00
MAINTENANCE OF TRAFFIC | | |
0240 763501 LUMP | 5000.00000 5000.00] 1055.35000 1055.35] 3000.00000 3000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 256,320.00]| $ 157,329.01] $ 165,411.70
SECTION 0002  BR 1-033
| | |
0250 201000 LUMP | 10000.00000 10000.00]| 3450.00000 3450.00] 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0260 203000 236.000 CY | 50.00000 11800.00]| 11.39000 2688.04] 35.00000 8260.00
CHANNEL EXCAVATION | |
0270 209002 127.000 CY | 55.00000 6985.00] 51.87000 6587.49] 20.00000 2540.00
| | |

BORROW, TYPE B



INITIAL EXPENSE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER  : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |[MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 251000 500.000 LF | 3.00000 1500.00] 1.11000 555.00| 1.00000 500.00
SILT FENCE | | |
0290 263000 2.000 EACH | 1250.00000 2500.00] 1363.57000 2727.14]| 500.00000 1000.00
SUMP PIT, TYPE 1 |
0300 265500 LUMP | 20000.00000 20000.00 | 12400.00000 12400.00 | 18000.00000 18000.00
STREAM DIVERSION | |
0310 268000 124.000 TON | 45.00000 5580.00] 26.84000 3328.16]| 25.00000 3100.00
STABILIZED CONSTRUCTION ENTRANCE | |
0320 270000 2.000 EACH | 1500.00000 3000.00] 1000.00000 2000.00] 1500.00000 3000.00
PORTABLE SEDIMENT TANK | | |
0330 302007 4.000 cCY | 100.00000 400.00] 221.44000 885.76 | 75.00000 300.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0340 302011 191.000 TON | 45.00000 8595.00]| 40.81000 7794.71| 45.00000 8595.00
DELAWARE NO. 3 STONE | | |
0350 701010 60.000 LF | 20.00000 1200.00]| 53.97000 3238.20] 40.00000 2400.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0360 705001 300.000 SF | 12.00000 3600.00] 8.77000 2631.00] 7.00000 2100.00
P.C.C. SIDEWALK, 4" | |
0370 712006 570.000 SY | 75.00000 42750.00 | 36.10000 20577.00] 42.00000 23940.00
RIPRAP, R-5 | | |
0380 712531 189.000 CY | 50.00000 9450.00] 51.04000 9646.56 | 24.00000 4536.00
CHANNEL BED FILL | |
0390 713003 570.000 SY | 5.00000 2850.00] 2.52000 1436.40] 4.00000 2280.00
GEOTEXTILES, RIPRAP | | |
0400 732000 1073.000 SY | 15.00000 16095.00 | 4.76000 5107.48] 3.50000 3755.50
TOPSOIL, 4" DEPTH | |
0410 734013 1000.000 SY | 6.00000 6000.00] 0.76000 760.00] 0.80000 800.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0420 734015 73.000 SY | 15.00000 1095.00] 2.16000 157.68]| 3.00000 219.00
PERMANENT GRASS SEEDING, WET GROUND | |
0430 735533 1073.000 SY | 5.00000 5365.00] 2.16000 2317.68] 1.10000 1180.30
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0440 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0450 743004 28.000 EADY | 125.00000 3500.00] 84.43000 2364.04] 115.00000 3220.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0460 763000 LUMP | 8582.00000 8582.00]| 9000.00000 9000.00] 8000.00000 8000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT @ M6
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JJID INC |[MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0470 763500 LUMP | 7500.00000 7500.00]| 2900.00000 2900.00 3800.00000 3800.00
MAINTENANCE OF TRAFFIC | | |
0480 763501 LUMP | 5000.00000 5000.00| 1100.00000 1100.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 186,987.00] S 107,292.34| S 111,665.80
—————————————————————————————————————————— B e e it e
CONTRACT TOTALS | $ 443,307.00]| $ 264,621.35] $ 277,077.50
DBE GOALS | 9 % 9 3| 9




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES

DATE
PAGE

11/15/10
001 -5

CALL ORDER  : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| TECHNIVATE INC |EASTERN HIGHWAY SPEC INC | JMC CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BR 1-026
| | |
0010 201000 LUMP | 1530.00000 1530.00] 3000.00000 3000.00] 12000.00000 12000.00
CLEARING AND GRUBBING | | |
0020 203000 288.000 cCYy | 28.90000 8323.20]| 36.50000 10512.00] 22.00000 6336.00
CHANNEL EXCAVATION | |
0030 251000 560.000 LF | 2.30000 1288.00]| 4.80000 2688.00] 2.45000 1372.00
SILT FENCE | | |
0040 263000 2.000 EACH | 3140.00000 6280.00] 2000.00000 4000.00] 1800.00000 3600.00
SUMP PIT, TYPE 1 | |
0050 265500 LUMP | 16730.00000 16730.00] 26000.00000 26000.00] 8400.00000 8400.00
STREAM DIVERSION | |
0060 268000 80.000 TON | 29.70000 2376.00] 42.50000 3400.00] 35.00000 2800.00
STABILIZED CONSTRUCTION ENTRANCE | |
0070 270000 2.000 EACH | 7570.00000 15140.00 | 1500.00000 3000.00] 1247.00000 2494.00
PORTABLE SEDIMENT TANK | | |
0080 302007 1.500 cCY | 107.00000 160.50]| 278.00000 417.00 ]| 35.00000 52.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 302011 230.000 TON | 45.20000 10396.00 | 41.00000 9430.00] 36.00000 8280.00
DELAWARE NO. 3 STONE | | |
0100 701020 20.000 LF | 68.40000 1368.00] 67.00000 1340.00] 44.00000 880.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0110 705001 12.000 SF | 45.60000 547.20]| 83.00000 996.00| 15.00000 180.00
P.C.C. SIDEWALK, 4" | | |
0120 712006 6.000 SY | 87.60000 525.60] 89.50000 537.00] 50.00000 300.00
RIPRAP, R-5 | | |
0130 712517 6130.000 SF | 11.90000 72947.00] 16.50000 101145.00] 28.00000 171640.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0140 712531 230.000 cCY | 27.60000 6348.00] 45.50000 10465.00] 15.00000 3450.00
CHANNEL BED FILL | |
0150 713003 6.000 SY | 3.80000 22.80] 0.92000 5.52] 4.00000 24.00
GEOTEXTILES, RIPRAP | | |
0160 732000 1422.000 SY | 4.90000 6967.80] 5.80000 8247.60]| 6.00000 8532.00
TOPSOIL, 4" DEPTH | |
0170 734013 1340.000 SY | 0.57000 763.80] 0.73000 978.20]| 2.00000 2680.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0180 734015 82.000 SY | 1.10000 90.20] 1.20000 98.40] 4.00000 328.00
| | |

PERMANENT GRASS SEEDING, WET GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| TECHNIVATE INC |EASTERN HIGHWAY SPEC INC | JMC CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0190 735533 1422.000 SY | 1.40000 1990.80] 2.10000 2986.20]| 8.00000 11376.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0200 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0210 743004 28.000 EADY | 74.10000 2074.80] 90.50000 2534.00] 64.00000 1792.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 763000 LUMP | 8560.00000 8560.00] 9000.00000 9000.00] 4440.00000 4440.00
INITIAL EXPENSE | |
0230 763500 LUMP | 5130.00000 5130.00] 6500.00000 6500.00] 3700.00000 3700.00
MAINTENANCE OF TRAFFIC | | |
0240 763501 LUMP | 2280.00000 2280.00] 605.00000 605.00]| 3650.00000 3650.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 175,479.70]| $ 211,524.92] $ 261,946.50
—————————————————————————————————————————— et e
SECTION 0002 BR 1-033
| | |
0250 201000 LUMP | 1370.00000 1370.00] 3000.00000 3000.00] 12000.00000 12000.00
CLEARING AND GRUBBING | | |
0260 203000 236.000 CY | 28.90000 6820.40] 38.50000 9086.00] 22.00000 5192.00
CHANNEL EXCAVATION | |
0270 209002 127.000 CY | 74.00000 9398.00] 50.50000 6413.50] 40.00000 5080.00
BORROW, TYPE B | |
0280 251000 500.000 LF | 2.30000 1150.00] 4.80000 2400.00] 2.45000 1225.00
SILT FENCE | | |
0290 263000 2.000 EACH | 344.00000 688.00| 2000.00000 4000.00] 1800.00000 3600.00
SUMP PIT, TYPE 1 | |
0300 265500 LUMP | 21650.00000 21650.00] 30000.00000 30000.00] 8400.00000 8400.00
STREAM DIVERSION | |
0310 268000 124.000 TON | 29.70000 3682.80] 35.50000 4402.00] 35.00000 4340.00
STABILIZED CONSTRUCTION ENTRANCE | |
0320 270000 2.000 EACH | 290.50000 581.00]| 1500.00000 3000.00] 1247.00000 2494.00
PORTABLE SEDIMENT TANK | | |
0330 302007 4.000 Cy | 107.00000 428.00]| 278.00000 1112.00] 35.00000 140.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0340 302011 191.000 TON | 50.90000 9721.90] 41.00000 7831.00] 36.00000 6876.00
DELAWARE NO. 3 STONE | | |
0350 701010 60.000 LF | 57.00000 3420.00] 51.00000 3060.00] 44.00000 2640.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER  : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| TECHNIVATE INC |EASTERN HIGHWAY SPEC INC |JMC CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 705001 300.000 SF | 10.30000 3090.00] 18.00000 5400.00] 15.00000 4500.00
P.C.C. SIDEWALK, 4" | | [
0370 712006 570.000 SY | 37.40000 21318.00] 74.50000 42465.00]| 44.00000 25080.00
RIPRAP, R-5 | | |
0380 712531 189.000 CY | 33.50000 6331.50] 36.50000 6898.50] 15.00000 2835.00
CHANNEL BED FILL [ [ |
0390 713003 570.000 SY | 3.80000 2166.00] 0.92000 524.40] 4.00000 2280.00
GEOTEXTILES, RIPRAP | | |
0400 732000 1073.000 SY | 5.60000 6008.80] 5.80000 6223.40] 6.00000 6438.00
TOPSOIL, 4" DEPTH | [ [
0410 734013 1000.000 SY | 0.57000 570.00] 0.73000 730.00] 2.00000 2000.00
PERMANENT GRASS SEEDING, DRY GROUND [ [ [
0420 734015 73.000 SY | 1.10000 80.30] 1.20000 87.60] 4.00000 292.00
PERMANENT GRASS SEEDING, WET GROUND [ [ |
0430 735533 1073.000 SY | 1.40000 1502.20] 2.10000 2253.30] 8.00000 8584.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0440 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE [ [ \
0450 743004 28.000 EADY | 74.10000 2074.80] 90.50000 2534.00] 64.00000 1792.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN [ [ \
0460 763000 LUMP | 5560.00000 5560.00] 9000.00000 9000.00] 3900.00000 3900.00
INITIAL EXPENSE | | |
0470 763500 LUMP | 5130.00000 5130.00] 6500.00000 6500.00] 3700.00000 3700.00
MAINTENANCE OF TRAFFIC | | |
0480 763501 LUMP | 2280.00000 2280.00] 605.00000 605.00| 3650.00000 3650.00
CONSTRUCTION ENGINEERING | [ \
SECTION TOTALS | $ 118,661.70] $ 161,165.70] $ 120,678.00
CONTRACT TOTALS [ $ 294,141.40] $ 372,690.62] $ 382,624.50

DBE GOALS

oe




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER  : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT M6
SET-ASIDE
I ( 6 ) I ( ) I ( )
| ZACK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BR 1-026
| | |
0010 201000 LUMP | 10000.00000 10000.00] |
CLEARING AND GRUBBING | | |
0020 203000 288.000 cCYy | 50.00000 14400.00] |
CHANNEL EXCAVATION | |
0030 251000 560.000 LF | 5.00000 2800.00] |
SILT FENCE | | |
0040 263000 2.000 EACH | 3500.00000 7000.00| |
SUMP PIT, TYPE 1 | |
0050 265500 LUMP | 20000.00000 20000.00] |
STREAM DIVERSION | |
0060 268000 80.000 TON | 50.00000 4000.00] |
STABILIZED CONSTRUCTION ENTRANCE | |
0070 270000 2.000 EACH | 6000.00000 12000.00 |
PORTABLE SEDIMENT TANK | | |
0080 302007 1.500 cCY | 60.00000 90.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 302011 230.000 TON | 40.00000 9200.00]
DELAWARE NO. 3 STONE [ [ [
0100 701020 20.000 LF | 35.00000 700.00] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0110 705001 12.000 SF | 15.00000 180.00| |
P.C.C. SIDEWALK, 4" | |
0120 712006 6.000 SY | 65.00000 390.00]
RIPRAP, R-5 | | |
0130 712517 6130.000 SF | 19.85000 121680.50] |
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0140 712531 230.000 cCY | 50.00000 11500.00] |
CHANNEL BED FILL | |
0150 713003 6.000 SY | 4.00000 24.00] |
GEOTEXTILES, RIPRAP | | |
0160 732000 1422.000 SY | 4.00000 5688.00] |
TOPSOIL, 4" DEPTH | |
0170 734013 1340.000 SY | 1.00000 1340.00] |
PERMANENT GRASS SEEDING, DRY GROUND | |
0180 734015 82.000 sY | 2.00000 164.00] |
| | |

PERMANENT GRASS SEEDING,

WET GROUND



CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE : 11/15/10
PAGE : 001 -9

CALL ORDER  : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 735533 1422.000 sY
SOIL RETENTION BLANKET MULCH, TYPE 3

0200 742500 100.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

0210 743004 28.000 EADY
FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0220 763000 LUMP
INITIAL EXPENSE

0230 763500 LUMP
MAINTENANCE OF TRAFFIC

0240 763501 LUMP

CONSTRUCTION ENGINEERING
SECTION TOTALS

SECTION 0002 BR 1-033

0250 201000 LUMP
CLEARING AND GRUBBING

0260 203000 236.000 cCy
CHANNEL EXCAVATION

0270 209002 127.000 cCY
BORROW, TYPE B

0280 251000 500.000 LF
SILT FENCE

0290 263000 2.000 EACH
SUMP PIT, TYPE 1

0300 265500 LUMP
STREAM DIVERSION

0310 268000 124.000 TON
STABILIZED CONSTRUCTION ENTRANCE

0320 270000 2.000 EACH
PORTABLE SEDIMENT TANK

0330 302007 4.000 cCY
GRADED AGGREGATE BASE COURSE, TYPE B

0340 302011 191.000 TON
DELAWARE NO. 3 STONE

0350 701010 60.000 LF

PORTLAND CEMENT CONCRETE CURB, TYPE 1
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FINAL
CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
SET-ASIDE
I ( 6 ) I ( ) I ( )
| ZACK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0360 705001 300.000 SF | 10.00000 3000.00] |
P.C.C. SIDEWALK, 4" | | |
0370 712006 570.000 SY | 55.00000 31350.00] |
RIPRAP, R-5 | | |
0380 712531 189.000 CY | 50.00000 9450.00] |
CHANNEL BED FILL | | |
0390 713003 570.000 SY | 4.00000 2280.00] |
GEOTEXTILES, RIPRAP | | |
0400 732000 1073.000 SY | 4.00000 4292.00] |
TOPSOIL, 4" DEPTH | | |
0410 734013 1000.000 SY | 1.00000 1000.00] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0420 734015 73.000 SY | 2.00000 146.00]| |
PERMANENT GRASS SEEDING, WET GROUND | | |
0430 735533 1073.000 SY | 3.00000 3219.00] |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0440 742500 100.000 HOUR | 36.40000 3640.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743004 28.000 EADY | 85.00000 2380.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0460 763000 LUMP | 5000.00000 5000.00] |
INITIAL EXPENSE | | |
0470 763500 LUMP | 5000.00000 5000.00] |
MAINTENANCE OF TRAFFIC | | |
0480 763501 LUMP | 500.00000 500.00]| |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 152,727.00] $ | $
CONTRACT TOTALS | $ 402,669.50]| $ 0.00] $

DBE GOALS | 9 5|




